

**Performa for Bid Evaluation of Lab. Kits & Chemical Reagents for Allama Iqbal Teaching Hospital D.G. Khan for the Financial Year 2023-24**

Allocation of funds	Date of Advertisement of tender or letter inviting bids from prequalified bidder	No. of tender documents Sold	No of tender submitted	Closing date of tender	Opening date of tender	Details/ no. of bidder participated in bidding	Name of the qualified bidder and disqualification		Reason for disqualification	Financial bid opening date	Seniority according to evaluation
							Qualified	Disqualified			
1	2	3	4	5	6	7	8	9	10	11	12
<b>ROUTINE CHEMISTRY AND SPECIAL CHEMISTRY IMMUNOASSAY</b>											
360 Million Budget	22/08/2022	9	9	17-04-2023 At 10:30 AM	17-04-2023 At 11:00 AM	3	2	1	M/S Popular International failed in Evaluation of analyzer	31-08-2023 At 11:00 A.M	ROUTINE CHEMISTRY AND SPECIAL CHEMISTRY IMMUNOASSAY INTEGRATED 1st Lowest : M/S A.M HEALTH CARE KARACHI 2nd Lowest : M/S MARTIN DOW KARACHI
<b>ARKARAY HBA1C ANALYZER</b>											
360 Million Budget	22/08/2022	9	9	17-04-2023 At 10:30 AM	17-04-2023 At 11:00 AM	1	1	0	N/A	31-08-2023 At 11:00 A.M	Eluent 80A Pack 600ml x 4 1st Lowest : M/S A.M HEALTH CARE KARACHI
360 Million Budget	22/08/2022	9	9	17-04-2023 At 10:30 AM	17-04-2023 At 11:00 AM	1	1	0	N/A	31-08-2023 At 11:00 A.M	Eluent 80B Pack 600ml x 4 1st Lowest : M/S A.M HEALTH CARE KARACHI
360 Million Budget	22/08/2022	9	9	17-04-2023 At 10:30 AM	17-04-2023 At 11:00 AM	1	1	0	N/A	31-08-2023 At 11:00 A.M	Eluent 80CV Pack 600ml x 4 1st Lowest : M/S A.M HEALTH CARE KARACHI
360 Million Budget	22/08/2022	9	9	17-04-2023 At 10:30 AM	17-04-2023 At 11:00 AM	1	1	0	N/A	31-08-2023 At 11:00 A.M	Hemolysis washing Sol. 80H 2L x 3 (new No.107349) 1st Lowest : M/S A.M HEALTH CARE KARACHI
360 Million Budget	22/08/2022	9	9	17-04-2023 At 10:30 AM	17-04-2023 At 11:00 AM	1	1	0	N/A	31-08-2023 At 11:00 A.M	Column Unit 80 (New No.107345) 1st Lowest : M/S A.M HEALTH CARE KARACHI
360 Million Budget	22/08/2022	9	9	17-04-2023 At 10:30 AM	17-04-2023 At 11:00 AM	1	1	0	N/A	31-08-2023 At 11:00 A.M	Control Hb1c extend SURE HbA 1c Level 1 & Level 2 1st Lowest : M/S A.M HEALTH CARE KARACHI
360 Million Budget	22/08/2022	9	9	17-04-2023 At 10:30 AM	17-04-2023 At 11:00 AM	1	1	0	N/A	31-08-2023 At 11:00 A.M	Calibrator HbA 1c/Calibartor 80 Low & High 1st Lowest : M/S A.M HEALTH CARE KARACHI
360 Million Budget	22/08/2022	9	9	17-04-2023 At 10:30 AM	17-04-2023 At 11:00 AM	1	1	0	N/A	31-08-2023 At 11:00 A.M	Control Dilution Set 80, (New No.107350) 1st Lowest : M/S A.M HEALTH CARE KARACHI
360 Million Budget	22/08/2022	9	9	17-04-2023 At 10:30 AM	17-04-2023 At 11:00 AM	1	1	0	N/A	31-08-2023 At 11:00 A.M	Washing Solution for Tubes 250ml 1st Lowest : M/S A.M HEALTH CARE KARACHI
360 Million Budget	22/08/2022	9	9	17-04-2023 At 10:30 AM	17-04-2023 At 11:00 AM	1	1	0	N/A	31-08-2023 At 11:00 A.M	Thermal Paper Roll 1st Lowest : M/S A.M HEALTH CARE KARACHI
<b>ELECTROLYTE ANALYZER (On Reagent Rental Basis )</b>											
360 Million Budget	22/08/2022	9	9	17-04-2023 At 10:30 AM	17-04-2023 At 11:00 AM	2	2	0	N/A	31-08-2023 At 11:00 A.M	Humalyte Plus 3 (Electrolyte Cell Pack) 1st Lowest : M/S MEDITECH INSTRUMENTS LAHORE 2nd Lowest : M/S POPULAR INTERNATIONAL MULTAN



HEMATOLOGY SECTION											
Specification for CBC Analyzer (3-Part) on Reagent Rental Basis											
360 Million Budget	22/08/2022	9	9	17-04-2023 At 10:30 AM	17-04-2023 At 11:00 AM	5	4	1	M/S A.M Health Care Failed in Evaluation of Analyzer	31-08-2023 At 11:00 A.M	HEMATOLOGY SECTION Specification for CBC Analyzer (3-Part) on Reagent Rental Basis 1st Lowest : M/S DIAGNOSTIC MEDICAL ASSOCIATE RAWALPINDI 2nd Lowest : M/S AH-TRADERS LAHORE 3rd Lowest : M/S MARTIN DOW KARACHI 4th Lowest : M/S POPULAR INTERNATIONAL MULTAN
NIHON KOHDEN CELTAC G (MEK -9100 5-PART) ANALYZER(PURCHASED)											
360 Million Budget	22/08/2022	9	9	17-04-2023 At 10:30 AM	17-04-2023 At 11:00 AM	1	1	0	N/A	31-08-2023 At 11:00 A.M	Isotonac-4 1st Lowest : M/S A.M SALES & SERVICES MULTAN
360 Million Budget	22/08/2022	9	9	17-04-2023 At 10:30 AM	17-04-2023 At 11:00 AM	1	1	0	N/A	31-08-2023 At 11:00 A.M	Hemolynac-310 1st Lowest : M/S A.M SALES & SERVICES MULTAN
360 Million Budget	22/08/2022	9	9	17-04-2023 At 10:30 AM	17-04-2023 At 11:00 AM	1	1	0	N/A	31-08-2023 At 11:00 A.M	Hemolynac-510 1st Lowest : M/S A.M SALES & SERVICES MULTAN
360 Million Budget	22/08/2022	9	9	17-04-2023 At 10:30 AM	17-04-2023 At 11:00 AM	1	1	0	N/A	31-08-2023 At 11:00 A.M	Cleanac-710 1st Lowest : M/S A.M SALES & SERVICES MULTAN
COAGULATION ANALYZER (ON REAGENT RENTAL BASIS)											
360 Million Budget	22/08/2022	9	9	17-04-2023 At 10:30 AM	17-04-2023 At 11:00 AM	2	1	1	M/S Martin Dow Karachi Failed in Evaluation of Analyzer	31-08-2023 At 11:00 A.M	PT 1st Lowest : M/S POPULAR INTERNATIONAL MULTAN
360 Million Budget	22/08/2022	9	9	17-04-2023 At 10:30 AM	17-04-2023 At 11:00 AM	1	1	0	M/S Martin Dow Karachi Failed in Evaluation of Analyzer	31-08-2023 At 11:00 A.M	APTT 1st Lowest : M/S POPULAR INTERNATIONAL MULTAN
REAL TIME PCR SYSTEM (TO BE PLACED ON REAGENT RENTAL BASIS)											
360 Million Budget	22/08/2022	9	9	17-04-2023 At 10:30 AM	17-04-2023 At 11:00 AM	1	1	0	N/A	31-08-2023 At 11:00 A.M	HCV Real TM Quantitative PCR Kit 1st Lowest : M/S GLOBAL MARKETING INTERNATIONAL RAWALPINDI
360 Million Budget	22/08/2022	9	9	17-04-2023 At 10:30 AM	17-04-2023 At 11:00 AM	1	1	0	N/A	31-08-2023 At 11:00 A.M	HCV Real TM Quantitative PCR Kit 1st Lowest : M/S GLOBAL MARKETING INTERNATIONAL RAWALPINDI



360 Million Budget	22/08/2022	9	9	17-04-2023 At 10:30 AM	17-04-2023 At 11:00 AM	1	1	0	N/A	31-08-2023 At 11:00 A.M	HDV Real Time PCR Kit 1st Lowest : M/S GLOBAL MARKETING INTERNATIONAL RAWALPINDI
360 Million Budget	22/08/2022	9	9	17-04-2023 At 10:30 AM	17-04-2023 At 11:00 AM	1	1	0	N/A	31-08-2023 At 11:00 A.M	Dengue Real Time RNA PCR Test 1st Lowest : M/S GLOBAL MARKETING INTERNATIONAL RAWALPINDI
SEROLOGY SECTION											
360 Million Budget	22/08/2022	9	9	17-04-2023 At 10:30 AM	17-04-2023 At 11:00 AM	2	2	0	N/A	31-08-2023 At 11:00 A.M	HBsAg 1st Lowest : M/S Global Marketing International Rawalpindi 2nd Lowest : M/S Popular International Multan
360 Million Budget	22/08/2022	9	9	17-04-2023 At 10:30 AM	17-04-2023 At 11:00 AM	2	2	0	N/A	31-08-2023 At 11:00 A.M	ANTI HCV 1st Lowest : M/S Global Marketing International Rawalpindi 2nd Lowest : M/S Popular International Multan
360 Million Budget	22/08/2022	9	9	17-04-2023 At 10:30 AM	17-04-2023 At 11:00 AM	2	1	1	M/S Global Marketing International Rawalpindi due to sample not approved	31-08-2023 At 11:00 A.M	HIV 1st Lowest : M/S Popular International Multan
360 Million Budget	22/08/2022	9	9	17-04-2023 At 10:30 AM	17-04-2023 At 11:00 AM	2	2	0	N/A	31-08-2023 At 11:00 A.M	H-PYLORI 1st Lowest : M/S Global Marketing International Rawalpindi 2nd Lowest : M/S Economic Health Enterprises Islamabad
360 Million Budget	22/08/2022	9	9	17-04-2023 At 10:30 AM	17-04-2023 At 11:00 AM	2	1	1	M/S Global Marketing International Rawalpindi due to sample not approved	31-08-2023 At 11:00 A.M	ICT-MP 1st Lowest : M/S Economic Health Enterprises Islamabad
360 Million Budget	22/08/2022	9	9	17-04-2023 At 10:30 AM	17-04-2023 At 11:00 AM	2	2	0	N/A	31-08-2023 At 11:00 A.M	TYPHOIDOT 1st Lowest : M/S Economic Health Enterprises Islamabad 2nd Lowest : M/S Global Marketing International Rawalpindi
360 Million Budget	22/08/2022	9	9	17-04-2023 At 10:30 AM	17-04-2023 At 11:00 AM	1	1	0	N/A	31-08-2023 At 11:00 A.M	VDRL 1st Lowest : M/S Global Marketing International Rawalpindi
360 Million Budget	22/08/2022	9	9	17-04-2023 At 10:30 AM	17-04-2023 At 11:00 AM	2	2	0	N/A	31-08-2023 At 11:00 A.M	PREGNANCY 1st Lowest : M/S Global Marketing International Rawalpindi 2nd Lowest : M/S Economic Health Enterprises Islamabad
360 Million Budget	22/08/2022	9	9	17-04-2023 At 10:30 AM	17-04-2023 At 11:00 AM	1	1	0	N/A	31-08-2023 At 11:00 A.M	ASO TITRE 1st Lowest : M/S Economic Health Enterprises Islamabad

*Sri*



360 Million Budget	22/08/2022	9	9	17-04-2023 At 10:30 AM	17-04-2023 At 11:00 AM	1	1	0	N/A	31-08-2023 At 11:00 A.M	RA FACTOR 1st Lowest : M/S Economic Health Enterprises Islamabad
360 Million Budget	22/08/2022	9	9	17-04-2023 At 10:30 AM	17-04-2023 At 11:00 AM	1	1	0	N/A	31-08-2023 At 11:00 A.M	DENGUE IGG ,IGM 1st Lowest : M/S Economic Health Enterprises Islamabad
360 Million Budget	22/08/2022	9	9	17-04-2023 At 10:30 AM	17-04-2023 At 11:00 AM	1	1	0	N/A	31-08-2023 At 11:00 A.M	ANA 1st Lowest : M/S Economic Health Enterprises Islamabad
360 Million Budget	22/08/2022	9	9	17-04-2023 At 10:30 AM	17-04-2023 At 11:00 AM	1	1	0	N/A	31-08-2023 At 11:00 A.M	HBE Ag 1st Lowest : M/S Economic Health Enterprises Islamabad
360 Million Budget	22/08/2022	9	9	17-04-2023 At 10:30 AM	17-04-2023 At 11:00 AM	1	1	0	N/A	31-08-2023 At 11:00 A.M	ICT-TB 1st Lowest : M/S Economic Health Enterprises Islamabad
360 Million Budget	22/08/2022	9	9	17-04-2023 At 10:30 AM	17-04-2023 At 11:00 AM	1	1	0	N/A	31-08-2023 At 11:00 A.M	CRP 1st Lowest : M/S Economic Health Enterprises Islamabad

#### MISCELLANEOUS ITEMS

360 Million Budget	22/08/2022	9	9	17-04-2023 At 10:30 AM	17-04-2023 At 11:00 AM	1	1	0	N/A	31-08-2023 At 11:00 A.M	TEST TUBE PLASTIC 1st Lowest : M/S Economic Health Enterprises Islamabad
360 Million Budget	22/08/2022	9	9	17-04-2023 At 10:30 AM	17-04-2023 At 11:00 AM	1	1	0	N/A	31-08-2023 At 11:00 A.M	YELLOW TIPS 1st Lowest : M/S Economic Health Enterprises Islamabad
360 Million Budget	22/08/2022	9	9	17-04-2023 At 10:30 AM	17-04-2023 At 11:00 AM	1	1	0	N/A	31-08-2023 At 11:00 A.M	BLUE TIPS 1st Lowest : M/S Economic Health Enterprises Islamabad
360 Million Budget	22/08/2022	9	9	17-04-2023 At 10:30 AM	17-04-2023 At 11:00 AM	1	1	0	N/A	31-08-2023 At 11:00 A.M	SLIDES 1st Lowest : M/S Economic Health Enterprises Islamabad
360 Million Budget	22/08/2022	9	9	17-04-2023 At 10:30 AM	17-04-2023 At 11:00 AM	1	1	0	N/A	31-08-2023 At 11:00 A.M	LATEX GLOVES (L, M) 1st Lowest : M/S Economic Health Enterprises Islamabad




360 Million Budget	22/08/2022	9	9	17-04-2023 At 10:30 AM	17-04-2023 At 11:00 AM	1	1	0	N/A	31-08-2023 At 11:00 A.M	TEST TUBE RACK PLASTIC 1st Lowest : M/S Economic Health Enterprises Islamabad
360 Million Budget	22/08/2022	9	9	17-04-2023 At 10:30 AM	17-04-2023 At 11:00 AM	1	1	0	N/A	31-08-2023 At 11:00 A.M	NEEDLE CUTER 1st Lowest : M/S Economic Health Enterprises Islamabad
360 Million Budget	22/08/2022	9	9	17-04-2023 At 10:30 AM	17-04-2023 At 11:00 AM	1	1	0	N/A	31-08-2023 At 11:00 A.M	GLASS TUBE 1st Lowest : M/S Economic Health Enterprises Islamabad
360 Million Budget	22/08/2022	9	9	17-04-2023 At 10:30 AM	17-04-2023 At 11:00 AM	1	1	0	N/A	31-08-2023 At 11:00 A.M	ADJUSTABLE PIPPETS 1st Lowest : M/S Economic Health Enterprises Islamabad
360 Million Budget	22/08/2022	9	9	17-04-2023 At 10:30 AM	17-04-2023 At 11:00 AM	1	1	0	N/A	31-08-2023 At 11:00 A.M	PIPPETS RACKS (PLASTIC) 1st Lowest : M/S Economic Health Enterprises Islamabad
360 Million Budget	22/08/2022	9	9	17-04-2023 At 10:30 AM	17-04-2023 At 11:00 AM	1	1	0	N/A	31-08-2023 At 11:00 A.M	ESR TUBE FOR FAST DETECTOR 1st Lowest : M/S Economic Health Enterprises Islamabad
360 Million Budget	22/08/2022	9	9	17-04-2023 At 10:30 AM	17-04-2023 At 11:00 AM	1	1	0	N/A	31-08-2023 At 11:00 A.M	ALCOHAL SWABS 1st Lowest : M/S Economic Health Enterprises Islamabad
360 Million Budget	22/08/2022	9	9	17-04-2023 At 10:30 AM	17-04-2023 At 11:00 AM	1	1	0	N/A	31-08-2023 At 11:00 A.M	THERMAL PRINTER ROLL (3INCH) 1st Lowest : M/S Economic Health Enterprises Islamabad
360 Million Budget	22/08/2022	9	9	17-04-2023 At 10:30 AM	17-04-2023 At 11:00 AM	1	1	0	N/A	31-08-2023 At 11:00 A.M	BARCODE PRINTER ROLL (4CM WIDTH) 1st Lowest : M/S Economic Health Enterprises Islamabad
360 Million Budget	22/08/2022	9	9	17-04-2023 At 10:30 AM	17-04-2023 At 11:00 AM	1	1	0	N/A	31-08-2023 At 11:00 A.M	BARCODE STICKER ROLL (4CM WIDTH) 1st Lowest : M/S Economic Health Enterprises Islamabad
360 Million Budget	22/08/2022	9	9	17-04-2023 At 10:30 AM	17-04-2023 At 11:00 AM	1	1	0	N/A	31-08-2023 At 11:00 A.M	PT Vial 1st Lowest : M/S Economic Health Enterprises Islamabad
360 Million Budget	22/08/2022	9	9	17-04-2023 At 10:30 AM	17-04-2023 At 11:00 AM	1	1	0	N/A	31-08-2023 At 11:00 A.M	Gel Vial 1st Lowest : M/S Economic Health Enterprises Islamabad



360 Million Budget	22/08/2022	9	9	17-04-2023 At 10:30 AM	17-04-2023 At 11:00 AM	1	1	0	N/A	31-08-2023 At 11:00 A.M	CBL Vial 1st Lowest : M/S Economic Health Enterprises Islamabad
--------------------	------------	---	---	---------------------------	---------------------------	---	---	---	-----	----------------------------	---

  
 Senior Purchase officer  
 Allama Iqbal Teaching Hospital D.G Khan

  
 Medical Superintendent  
 Allama Iqbal Teaching Hospital D.G Khan